



Republic of the Philippines
BIDS AND AWARDS COMMITTEE
Butuan City

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 1

TO ALL CONCERNED:

Please be informed that scheduled Opening of Bids of the following Infra Projects listed hereunder on December 9, 2010 is reset on December 15, 2010 due to the rescheduled Pre-Bid Conference last December 3, 2010.

1. Proposed Construction of Birthing Facility and BEmONC Facility of the following barangays:

Cluster I

Holy Redeemer - BEmONC
Doongan - Birthing
Ambago - -do-
Lumbucan - -do-

Cluster III

J.P. Rizal - BEmONC
Bading - Birthing
Pagatpatan - -do-
Bayanihan - -do-

Cluster V

Dulag - BEmONC
Tungao - Birthing
Manila de Bugabus - -do-
Sumili - -do-

Cluster VII

Bonbon - Birthing

Cluster II

Ampayon - BEmONC
Sumilihon - Birthing
Taligaman - -do-
Anticala - -do-

Cluster IV

Pigdaulan - BEmONC
Aupagan - Birthing
Maguinda - -do-
Mahay - -do-

Cluster VI

San Vicente - BEmONC
Cabcabon - Birthing
Baan Km.3 - do-

2. Proposed Construction of FMR P-7 to P-13 (Phase I) Bgy. Bit-os
3. Proposed Construction of FMR P-6, Bgy. Kinamlutan
4. Repair/Rehab of P-22-A (TF-1) Bgy. Tungao.

For guidance and information.


LEAH A. MENDOZA, CPA
BAC CHAIRMAN

Received by the Bidder

Date: _____